INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 131 -1

VENDOR RANKING

CALL ORDER : 131 CONTRACT ID : IR-31062-A COUNTIES : ALLEN
LETTING DATE : 09/19/08 10:00 AM DISTRICT 1 62
CONTRACT TIME : 06/06/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 1761012
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1875662 CRIDER & CRIDER INC $ 339,868.80 100.0000%
2 35-1267175 FLEMING EXCAVATING INC $ 425,596.90 125.2239%
$ 505,964.55 148.8705%

3 35-1817530 PIONEER ASSOCIATES INC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 131 -2
TABULATION OF BIDS
ROUTE : 24
CALL ORDER : 131 CONTRACT 1ID IR-31062-A COUNTIES : ALLEN
LETTING DATE 09/19/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1875662 | ( 2 ) 35-1267175 | ( 3 ) 35-1817530
|CRIDER & CRIDER INC |FLEMING EXCAVATING INC |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ENVIRONMENTAL MITIGATION
| | |
0001 105-08520 1.000 EACH | 200.00000 200.00] 50.00000 50.00] 275.00000 275.00
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 12.000 MOS | 100.00000 1200.00] 50.00000 600.00] 180.00000 2160.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 203-08607 2300.000 LFT | 20.00000 46000.00] 11.00000 25300.00 | 13.85000 31855.00
LINEAR GRADING | |
0007 203-51223 12872.000 CYS | 13.70000 176346.40]| 9.00000 115848.00]| 15.80000 203377.60
EXCAVATION, WATERWAY | |
0008 616-02320 47.000 SYS | 5.00000 235.00] 5.00000 235.00] 4.85000 227.95
GEOTEXTILES | |
0009 616-06405 120.000 TON | 50.00000 6000.00] 24.00000 2880.00] 32.50000 3900.00
RIPRAP, REVETMENT | |
0010 621-01004 1.000 EACH | 500.00000 500.00] 719.00000 719.00 | 625.00000 625.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0011 621-02770 23000.000 SYS | 1.25000 28750.00] 1.36000 31280.00] 1.18000 27140.00
EROSION CONTROL BLANKET | |
0013 621-06567 2300.000 kGAL | 3.75000 8625.00] 61.00000 140300.00] 53.00000 121900.00
WATER | | |
0014 621-08161 4300.000 SYSs | 4.25000 18275.00]| 6.68000 28724.00] 5.80000 24940.00
PERMANENT TURF REINFORCEMENT MAT | |
0015 621-09398 113.000 LBS | 28.00000 3164.00] 90.28000 10201.64] 78.50000 8870.50
SEED MIXTURE, SLOPE STABILIZATION | |
0016 621-09399 86.000 LBS | 75.00000 6450.00] 233.91000 20116.26]| 203.40000 17492.40
SEED MIXTURE, WET MESIC | |
0017 621-09400 22.000 LBS | 120.00000 2640.00] 341.84000 7520.48 | 297.25000 6539.50
SEED MIXTURE, SEDGE MEADOW | |
0018 621-52448 3.000 EACH | 35.00000 105.00] 45.00000 135.00] 35.00000 105.00
|

SIGN, DO NOT SPRAY



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 131 -3
TABULATION OF BIDS
ROUTE : 24
CALL ORDER 131 CONTRACT 1ID IR-31062-A COUNTIES : ALLEN
LETTING DATE 09/19/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1875662 | ( 2 ) 35-1267175 | ( 3 ) 35-1817530
|CRIDER & CRIDER INC |FLEMING EXCAVATING INC |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 622-91786 792.000 EACH | 3.70000 2930.40] 8.11000 6423.12| 7.05000 5583.60
SEEDLING | | |
0020 628-09401 12.000 MOS | 2500.00000 30000.00] 2100.00000 25200.00] 3250.00000 39000.00
FIELD OFFICE, A | |
0021 628-09407 12.000 MOS | 250.00000 3000.00] 230.00000 2760.00] 560.00000 6720.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0022 715-05048 48.000 LFT | 20.00000 960.00] 28.00000 1344.00]| 18.50000 888.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0023 715-05049 12.000 LFT | 22.50000 270.00] 28.50000 342.00] 23.50000 282.00
PIPE, TYPE 4, CIRCULAR, 8 IN. | |
0024 715-05051 24.000 LFT | 25.00000 600.00] 30.00000 720.00 | 26.60000 638.40
PIPE, TYPE 4, CIRCULAR, 10 IN. | |
0025 715-05052 24.000 LFT | 27.50000 660.00] 32.10000 770.40] 27.80000 667.20
PIPE, TYPE 4, CIRCULAR, 12 IN. | |
0026 715-05203 84.000 LFT | 17.50000 1470.00| 27.00000 2268.00] 12.10000 1016.40
PIPE, TYPE 4, CIRCULAR, 4 IN. | |
0027 715-05208 12.000 LFT | 30.00000 360.00] 34.00000 408.00] 41.50000 498.00
PIPE, TYPE 4, CIRCULAR, 15 IN. | |
0028 621-06557 75.000 LBS | 15.00000 1125.00]| 19.32000 1449.00| 16.80000 1260.00
SEED MIXTURE, T | |
SECTION TOTALS | S 339,868.80]| S 425,596.90| $ 505,964.55
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 339,868.80] $ 425,596.90] $ 505,964.55




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/24/08
PAGE : 161 -1

VENDOR RANKING

CALL ORDER : 161 CONTRACT ID : R -29783-A COUNTIES : WHITE
LETTING DATE : 09/19/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 07/31/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0710280
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1111003 WHITE CONSTRUCTION INC $ 1,433,586.00 100.0000%
2 35-1139301 E & B PAVING INC $ 1,641,959.43 114.5351%
3 35-1917625 MILESTONE CONTRACTORS LP $ 1,686,775.68 117.6613%
4 35-0918397 RIETH RILEY CONSTRUCTION $ 2,164,923.41 151.0145%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 161 -2
TABULATION OF BIDS
ROUTE : 421
CALL ORDER : 161 CONTRACT ID : R -29783-A COUNTIES : WHITE
LETTING DATE : 09/19/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1111003 | ( 2 ) 35-1139301 | ( 3 ) 35-1917625
|WHITE CONSTRUCTION INC |[E & B PAVING INC |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 13999.20000 13999.20]| 4000.00000 4000.00]| 20000.00000 20000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 118.00000 354.00] 60.00000 180.00| 100.00000 300.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 36.000 MOS | 37.45000 1348.20]| 60.00000 2160.00] 120.00000 4320.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0011 110-01001 LUMP | 69000.00000 69000.00 | 82000.00000 82000.00] 84000.00000 84000.00
MOBILIZATION AND DEMOBILIZATION | |
0012 202-02240 5955.000 SYS | 6.50000 38707.50] 1.00000 5955.00] 8.00000 47640.00
PAVEMENT REMOVAL | |
0013 202-02241 1875.000 LFT | 2.00000 3750.00] 1.00000 1875.00| 1.02000 1912.50
GUARDRAIL, REMOVE | |
0014 202-96133 77.000 LFT | 18.00000 1386.00]| 20.00000 1540.00] 11.50000 885.50
PIPE, REMOVE | |
0015 203-02000 1220.000 cCYs | 16.00000 19520.00] 22.00000 26840.00 | 35.00000 42700.00
EXCAVATION, COMMON | |
0016 205-03371 600.000 cCYS | 35.00000 21000.00] 15.00000 9000.00| 20.00000 12000.00
SEDIMENT, REMOVE | |
0017 205-06937 2000.000 LFT | 3.00000 6000.00] 1.48000 2960.00] 1.51000 3020.00
TEMPORARY SILT FENCE | |
0018 207-08263 11050.000 sSYs | 7.50000 82875.00| 1.00000 11050.00] 6.03000 66631.50
|

SUBGRADE TREATMENT, TYPE IA



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 161 -3
TABULATION OF BIDS
ROUTE 421
CALL ORDER 161 CONTRACT ID : R -29783-A COUNTIES WHITE
LETTING DATE 09/19/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1111003 | ( 2 ) 35-1139301 | ( 3 ) 35-1917625
|WHITE CONSTRUCTION INC |[E & B PAVING INC |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 211-09266 390.000 CYS | 18.00000 7020.00] 34.00000 13260.00]| 20.00000 7800.00
STRUCTURE BACKFILL, TYPE 3 | |
0021 303-07449 480.000 TON | 27.00000 12960.00] 25.00000 12000.00] 20.00000 9600.00
COMPACTED AGGREGATE, NO. 73 | |
0022 306-08034 3550.000 SYS | 2.20000 7810.00| 2.53000 8981.50]| 2.60000 9230.00
MILLING, ASPHALT, 1 1/2 IN. | |
0023 401-06264 LUMP | 1.00000 1.00] 8000.00000 8000.00 | 1700.00000 1700.00
PROFILOGRAPH, HMA | |
0024 401-07328 1078.000 TON | 97.00000 104566.00]| 100.00000 107800.00]| 98.00000 105644.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | |
0025 401-07398 1400.000 TON | 86.00000 120400.00] 76.00000 106400.00] 80.00000 112000.00
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | |
0027 406-05520 14.000 TON | 1.00000 14.00] 100.00000 1400.00]| 800.00000 11200.00
ASPHALT FOR TACK COAT | |
0028 601-01128 1.000 EACH | 1160.00000 1160.00| 1160.00000 1160.00| 1183.00000 1183.00
GUARDRAIL TRANSITION TYPE WGB | |
0029 601-01322 1.000 LFT | 1465.00000 1465.00]| 1465.00000 1465.00]| 1494.00000 1494.00
GUARDRAIL END TREATMENT, OS, RESET | |
0030 601-01700 2.000 EACH | 1765.00000 3530.00] 1765.00000 3530.00] 1800.00000 3600.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0031 601-02103 125.000 LFT | 24.00000 3000.00] 23.95000 2993.75] 24.40000 3050.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0032 601-06035 125.000 LFT | 7.00000 875.00] 7.00000 875.00] 7.14000 892.50
GUARDRAIL, RESET | |
0033 601-99105 1625.000 LFT | 19.00000 30875.00] 18.45000 29981.25] 18.82000 30582.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0034 610-07488 250.000 TON | 116.00000 29000.00] 76.00000 19000.00]| 110.00000 27500.00
HMA FOR APPROACHES, TYPE C | |
0036 615-06527 1.000 EACH | 530.00000 530.00] 530.00000 530.00] 540.00000 540.00
MONUMENT, SECTION CORNER | |
0037 616-07210 2000.000 LFT | 15.00000 30000.00] 13.60000 27200.00] 13.82000 27640.00
FIBER ROLL | | |
0038 621-01004 1.000 EACH | 350.00000 350.00] 350.00000 350.00] 357.00000 357.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0039 621-06559 1400.000 SYS | 1.20000 1680.00| 1.10000 1540.00]| 1.12000 1568.00
|

MULCHED SEEDING, R



24 IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 161 -4
TABULATION OF BIDS
ROUTE 421
CALL ORDER 161 CONTRACT ID : R -29783-A COUNTIES WHITE
LETTING DATE 09/19/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1111003 | ( 2 ) 35-1139301 | ( 3 ) 35-1917625
|WHITE CONSTRUCTION INC |[E & B PAVING INC |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 628-09402 12.000 MOS | 1400.00000 16800.00| 2101.67000 25220.04] 2000.00000 24000.00
FIELD OFFICE, B | |
0041 628-09407 12.000 MOS | 340.00000 4080.00 | 433.33000 5199.96| 300.00000 3600.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0042 714-05562 22550.000 SFT | 12.00000 270600.00] 21.85000 492717.50] 22.75000 513012.50
RETAINING WALL , SHEET PILE | |
0043 715-05118 108.000 LFT | 38.00000 4104.00]| 40.00000 4320.00] 37.00000 3996.00
PIPE, TYPE 1, CIRCULAR, 12 IN. | |
0044 715-05136 90.000 LFT | 120.00000 10800.00]| 220.00000 19800.00]| 140.00000 12600.00
PIPE, TYPE 1, CIRCULAR, 72 IN. | |
0045 715-46000 4.000 EACH | 320.00000 1280.00| 300.00000 1200.00| 700.00000 2800.00
PIPE END SECTION, 12 IN. | |
0046 801-03290 4.000 EACH | 170.00000 680.00] 170.00000 680.00] 170.00000 680.00
CONSTRUCTION SIGN, C | |
0047 801-04308 8.000 EACH | 295.00000 2360.00] 325.00000 2600.00] 305.00000 2440.00
ROAD CLOSURE SIGN ASSEMBLY | |
0048 801-06625 42.000 EACH | 79.00000 3318.00] 79.00000 3318.00] 80.50000 3381.00
DETOUR ROUTE MARKER ASSEMBLY | |
0049 801-06640 40.000 EACH | 125.00000 5000.00] 125.00000 5000.00] 127.50000 5100.00
CONSTRUCTION SIGN, A | |
0050 801-06775 LUMP | 19000.00000 19000.00]| 1100.00000 1100.00]| 20000.00000 20000.00
MAINTAINING TRAFFIC | |
0051 801-07118 120.000 LFT | 8.50000 1020.00| 8.32000 998.40 | 8.00000 960.00
BARRICADE, III-A | |
0052 801-07119 150.000 LFT | 9.50000 1425.00]| 9.49000 1423.50] 8.50000 1275.00
BARRICADE, III-B | |
0053 808-04298 2.000 EACH | 300.00000 600.00]| 300.00000 600.00] 306.00000 612.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | |
WORD (RR) | | |
0054 808-06703 4837.000 LFT | 0.30000 1451.10] 0.29000 1402.73| 0.30000 1451.10
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0055 808-75245 6000.000 LFT | 0.30000 1800.00]| 0.29000 1740.00]| 0.30000 1800.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0056 808-75282 360.000 LFT | 2.50000 900.00 | 2.43000 874.80| 2.48000 892.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID YELLOW, CROSSHATCH LINE, 16 IN. | |
0057 808-75297 200.000 LFT | 3.30000 660.00] 3.30000 660.00] 3.37000 674.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
|

STOP LINE,



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 161 -5
TABULATION OF BIDS
ROUTE 421
CALL ORDER 161 CONTRACT ID : R -29783-A COUNTIES WHITE
LETTING DATE 09/19/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1111003 | ( 2 ) 35-1139301 | ( 3 ) 35-1917625
|[WHITE CONSTRUCTION INC |[E & B PAVING INC IMILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 808-75320 4.000 EACH | 85.00000 340.00] 85.00000 340.00] 86.70000 346.80
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0059 808-75325 4.000 EACH | 101.00000 404.00] 101.00000 404.00] 103.02000 412.08
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0060 808-75996 90.000 EACH | 6.30000 567.00] 0.50000 45.00] 6.41000 576.90
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0061 808-75998 50.000 EACH | 29.00000 1450.00]| 150.00000 7500.00| 28.88000 1444.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0062 615-06505 5.000 EACH | 655.00000 3275.00] 650.00000 3250.00] 663.00000 3315.00
MONUMENT, B | |
0063 203-02070 5400.000 cCYsS | 15.00000 81000.00]| 40.70000 219780.00] 12.00000 64800.00
BORROW | | |
0064 401-07408 4940.000 TON | 78.00000 385320.00] 70.00000 345800.00] 76.00000 375440.00
QC/QA-HMA, 3, 64, BASE, 25.0 mm | |
0065 605-06140 62.000 LFT | 35.00000 2170.00] 31.50000 1953.00]| 35.00000 2170.00
CURB AND GUTTER, CONCRETE | |
SECTION TOTALS | $ 1,433,586.00| 1,641,959.43| $ 1,686,775.68
+ + +
CONTRACT TOTALS | S 1,433,586.00] 1,641,959.43] S 1,686,775.68




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 161 -6
TABULATION OF BIDS
ROUTE 421
CALL ORDER 161 CONTRACT ID : R -29783-A COUNTIES WHITE
LETTING DATE 09/19/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
[( 4 ) 35-0918397 I ( ) I )
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 55000.00000 55000.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 59.36000 178.08]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 36.000 MOS | 65.29000 2350.44]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0011 110-01001 LUMP | 216795.92000 216795.92]
MOBILIZATION AND DEMOBILIZATION | |
0012 202-02240 5955.000 SYS | 10.00000 59550.00]
PAVEMENT REMOVAL | |
0013 202-02241 1875.000 LFT | 1.00000 1875.00|
GUARDRAIL, REMOVE | |
0014 202-96133 77.000 LFT | 34.79000 2678.83|
PIPE, REMOVE | |
0015 203-02000 1220.000 CYS | 20.00000 24400.00]
EXCAVATION, COMMON | |
0016 205-03371 600.000 cCYS | 37.89000 22734.00]
SEDIMENT, REMOVE | |
0017 205-06937 2000.000 LFT | 2.71000 5420.00]
TEMPORARY SILT FENCE | |
0018 207-08263 11050.000 SYS | 6.16000 68068.00]
SUBGRADE TREATMENT, TYPE IA | |
0020 211-09266 390.000 cCYsS | 45.18000 17620.20]|
STRUCTURE BACKFILL, TYPE 3 | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/24/08
PAGE 161 -7
TABULATION OF BIDS
ROUTE 421
CALL ORDER 161 CONTRACT ID : R -29783-A COUNTIES WHITE
LETTING DATE 09/19/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
[( 4 ) 35-0918397 I ( ) I )
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0021 303-07449 480.000 TON | 36.32000 17433.60]|
COMPACTED AGGREGATE, NO. 73 | |
0022 306-08034 3550.000 SYS | 2.06000 7313.00]|
MILLING, ASPHALT, 1 1/2 IN. | |
0023 401-06264 LUMP | 2116.08000 2116.08]|
PROFILOGRAPH, HMA | |
0024 401-07328 1078.000 TON | 103.00000 111034.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | |
0025 401-07398 1400.000 TON | 87.82000 122948.00]|
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | |
0027 406-05520 14.000 TON | 392.69000 5497.66 |
ASPHALT FOR TACK COAT | |
0028 601-01128 1.000 EACH | 1160.00000 1160.00]|
GUARDRAIL TRANSITION TYPE WGB | |
0029 601-01322 1.000 LFT | 1465.00000 1465.00 |
GUARDRAIL END TREATMENT, OS, RESET | |
0030 601-01700 2.000 EACH | 1765.00000 3530.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0031 601-02103 125.000 LFT | 23.95000 2993.75]|
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0032 601-06035 125.000 LFT | 7.00000 875.00|
GUARDRAIL, RESET | |
0033 601-99105 1625.000 LFT | 18.45000 29981.25]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0034 610-07488 250.000 TON | 131.16000 32790.00]|
HMA FOR APPROACHES, TYPE C | |
0036 615-06527 1.000 EACH | 1515.15000 1515.15]
MONUMENT, SECTION CORNER | |
0037 616-07210 2000.000 LFT | 13.60000 27200.00]|
FIBER ROLL | | |
0038 621-01004 1.000 EACH | 350.00000 350.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0039 621-06559 1400.000 sSYS | 1.10000 1540.00|
MULCHED SEEDING, R | |
0040 628-09402 12.000 MOS | 4270.40000 51244.80]
| |

FIELD OFFICE, B



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/24/08
PAGE : 161 -8

TRANSVERSE MARKINGS, THERMOPLASTIC,

ROUTE 421
CALL ORDER : 161 CONTRACT 1ID R -29783-A COUNTIES WHITE
LETTING DATE : 09/19/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 4 ) 35-0918397 [ | )
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0041 628-09407 12.000 MOS | 265.91000 3190.92| [
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0042 714-05562 22550.000 SFT | 21.85000 492717.50]|
RETAINING WALL , SHEET PILE | |
0043 715-05118 108.000 LFT | 39.37000 4251.96 |
PIPE, TYPE 1, CIRCULAR, 12 IN. | |
0044 715-05136 90.000 LFT | 344.18000 30976.20]
PIPE, TYPE 1, CIRCULAR, 72 IN. | |
0045 715-46000 4.000 EACH | 341.71000 1366.84]|
PIPE END SECTION, 12 IN. | |
0046 801-03290 4.000 EACH | 170.00000 680.00]
CONSTRUCTION SIGN, C | |
0047 801-04308 8.000 EACH | 295.00000 2360.00]
ROAD CLOSURE SIGN ASSEMBLY | |
0048 801-06625 42.000 EACH | 79.00000 3318.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0049 801-06640 40.000 EACH | 125.00000 5000.00]
CONSTRUCTION SIGN, A | |
0050 801-06775 LUMP | 120000.00000 120000.00]
MAINTAINING TRAFFIC | |
0051 801-07118 120.000 LFT | 7.63000 915.60]
BARRICADE, III-A | |
0052 801-07119 150.000 LFT | 8.49000 1273.50]
BARRICADE, III-B | |
0053 808-04298 2.000 EACH | 300.00000 600.00]
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | |
WORD (RR) | | |
0054 808-06703 4837.000 LFT | 0.29000 1402.73|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0055 808-75245 6000.000 LFT | 0.29000 1740.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0056 808-75282 360.000 LFT | 2.43000 874.80]|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID YELLOW, CROSSHATCH LINE, 16 IN. | |
0057 808-75297 200.000 LFT | 3.30000 660.00]
| |
| |

STOP LINE, 24 IN.
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ROUTE 421
CALL ORDER : 161 CONTRACT 1ID R -29783-A COUNTIES WHITE
LETTING DATE : 09/19/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-0918397 | ( |
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 808-75320 4.000 EACH | 85.00000 340.00] |
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0059 808-75325 4.000 EACH | 101.00000 404.00] |
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0060 808-75996 90.000 EACH | 6.28000 565.20]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0061 808-75998 50.000 EACH | 28.31000 1415.50]| |
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0062 615-06505 5.000 EACH | 1044.06000 5220.30]
MONUMENT, B | |
0063 203-02070 5400.000 cCYsS | 35.00000 189000.00]| |
BORROW | | |
0064 401-07408 4940.000 TON | 80.39000 397126.60]
QC/QA-HMA, 3, 64, BASE, 25.0 mm | |
0065 605-06140 62.000 LFT | 30.00000 1860.00]| |
CURB AND GUTTER, CONCRETE | |
SECTION TOTALS | $ 2,164,923.41| | $
+ + +
CONTRACT TOTALS | $ 2,164,923.41| 0.00] $




